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Note: The Final Watershed Agreement will be available via the West Virginia NRCS
website once it is signed. This copy is provided for informational purposes.

Supplemental
Subwatershed Agreement No. 4
between the
Potomac Valley Conservation District
Hardy County Commission
West Virginia State Conservation Committee
(Referred to herein as Sponsors)
and the
Natural Resources Conservation Service
United States Department of Agriculture

(Referred to herein as NRCS)

Whereas, the Work Plan for the Lost River Subwatershed, State of West Virginia, executed by
the Sponsors named therein and NRCS, became effective on the 110 day of February, 1975; and
Whereas, Supplemental Agreement No. 1 for said Subwatershed that added the West Virginia
State Soil Conservation Committee (now the West Virginia State Conservation Committee) as a
Sponsor, executed through an Exchange of Correspondence by the Sponsors and NRCS became
effective on the 15" day of November, 1989; and

Whereas, Supplemental Agreement No. 2 for said Subwatershed that revised the land treatment

program, executed by the Sponsors and NRCS became effective on the 2™ day of July, 1991; and




Whereas, Supplemental Agreement No. 3 for said Subwatershed that modified Site 10 to include
400 acre-feet of rural water supply storage executed by the Sponsors and NRCS became
effective on the 10" day of May, 2001; and

Whereas, in order to carry out the Work Plan for said Subwatershed, it has again become
necessary to modify said Subwatershed Agreement as supplemented; and

Whereas, the responsibility for administration of the Flood Control Act (Public Law 534), as
amended, has been assigned by the Secretary of Agriculture to the NRCS; and

Whereas, a Supplemental Work Plan which modified the Work Plan, as supplemented, dated
February 11, 1975, for said Subwatershed has been developed through the cooperative efforts of
the Sponsors and the NRCS;

Now, therefore, the Secretary of Agriculture through the NRCS and the Sponsors agree upon the
following modifications of the terms, conditions, and stipulations of the Subwatershed
Agreement;

(1) The purpose of Site 16 will be changed from a multiple-purpose flood control and
recreational impoundment to a multiple-purpose flood control and water supply
impoundment.

(2) The recreational pool at Site 16 will be converted to 400 acre-feet of rural water supply
storage.

(3) All recreational facilities, other than those necessary for incidental use, will be deleted
from the Work Plan.

(4) Project costs and benefits will be re-evaluated using 2006 prices.

(5) Site 23 will be deleted from the Work Plan.



(6) Paragraph Number 1 (1974 Work Plan Agreement) is modified to read as follows:

1. The Sponsors will acquire such landrights as will be needed in connection with the
works of improvement. The percentage of this cost to be borne by the Sponsors and

the NRCS are as follows:
Works of Improvement Sponsors | NRCS Estimated
(percent) | (percent) | Land Rights
Cost
(Dollars)
Multiple-Purpose Site 16
Payment to landowners for about 211 acres of fee take 25 75 $2,119,000
acquisition for flood control
Approximately 10 acres of U.S.D.A Forest Service land 0 0 $0
Payment to landowners for about 40 acres for flowage 25 75 $80,000
easements
Payment to landowners for about 10 acres of fee take 100 0 $90,000
acquisition for water supply
Legal fees, survey costs, and other costs Percentage varies, see $134,500
specific agreement line
items

"Landrights cost share rates established in project correspondence appended to FEIS.
(7) Paragraph Number 2 is modified to read as follows:

2. The Sponsors will provide relocation assistance advisory services, make the
relocation payments to displaced persons, and otherwise comply with the real
property acquisition policies contained in the Uniform Relocation Assistance and
Real Property Acquisition Policies Act of 1970 (Public Law 91-646, 84 Stat. 1894)
effective as of January 2, 1971, and the Regulations issued by the Secretary of
Agriculture pursuant thereto. The real property acquisition policies contained in said
Act shall be followed in all cases.

The cost of relocation payments will be shared by the Sponsors and NRCS as follows:

Estimated
Relocation
Item Sponsors NRCS Payment Costs
(Percent) (Percent) (Dollars)
Relocation Payments 16.9 83.1 $67,500

(8) Paragraph Number 4 is modified to read as follows:



4. The percentage of construction costs of the structural works of improvement to be
paid by the Sponsors and by NRCS are as follows:

Works of Improvement Sponsors’ | NRCS' Estimated
(percent) | (percent) | Construction Cost

(Dollars)

Multiple-Purpose Site 16, Flood Control purpose 0 100 $17,817,900

Multiple-Purpose Site 16, Water Supply Purpose 100 0 $1,985,700

" Cost share rates consistent with Supplement #3 watershed agreement

(9) Paragraph Number 6 is modified to read as follows:

6. The percentages of the engineering costs to be borne by the Sponsors and by NRCS
are as follows:

Works of Improvement Sponsors’ | NRCS' Estimated
(percent) | (percent) | Engineering Cost
(Dollars)
Multiple-Purpose Site 16, Flood Control purpose 0 100 $1,247,300
Multiple-Purpose Site 16, Water Supply Purpose 100 0 $139,000

" Cost share rates consistent with Supplement #3 watershed agreement
(10) Paragraph Number 7 is modified to read as follows:

7. The Sponsors and NRCS will each bear the costs of project administration which
they incur for Site 16, estimated to be $37,700 and $338,500, respectively.

(11) Paragraph 20, as follows, is added to the Subwatershed Agreement:

20. An Emergency Action Plan (EAP) is required by the NRCS and WVDEP Division
of Water and Waste Management — Dam Safety Section pursuant to West Virginia
State Code, 47-34-15.6. The preparation of the plan is the responsibility of the

Sponsors. Once the plan is approved by the regulatory agency, the Sponsors will
implement the plan and review it annually.

(12) Paragraph 21, as follows, is added to the Subwatershed Agreement:

21. The term of this agreement is for the expected life of the project (100 years) and

does not commit the NRCS to assistance of any kind beyond that point unless agreed
to by all parties.

(13) Paragraph 22, as follows, is added to the Subwatershed Agreement:

22. The Sponsors will be responsible for the operation, maintenance, and replacement of
the works of improvement by actually performing the work or arranging for such




work, in accordance with the agreements to be entered into before issuing invitations
to bid for construction work. The term of this new O&M agreement will be for a
period of 100 years, which is the life expectancy of the project.

(14) Paragraph 23, as follows, is added to the Subwatershed Agreement:

23. The Sponsors agree to participate in and comply with applicable federal
floodplain management and flood insurance programs before construction starts.

The Sponsors and NRCS further agree to all other terms, conditions, and stipulations of said
Subwatershed Agreement, as supplemented, not modified herein.



POTOMAC VALLEY CONSERVATION DISTRICT By:
500 East Main Street Title: Chairman
Romney, West Virginia 26757-5174 Date:

The signing of this agreement was authorized by a resolution of the governing body of the
Potomac Valley Conservation District adopted at a meeting held on

By:

Date:

WEST VIRGINIA STATE CONSERVATION COMMITTEE By:

Guthrie Agricultural Center Title: Chairman
Charleston, WV 25305 Date:
By:
Date:
HARDY COUNTY COMMISSION By:
204 Washington St., Room 111 Title: President, Hardy County
Moorefield, WV 26836 Commission
Date:

The signing of this agreement was authorized by a resolution of the governing body of the Hardy
County Commission adopted at a meeting held on

By:

Date:




Natural Resources Conservation Service
UNITED STATES DEPARTMENT OF AGRICULTURE

Approved by:

KEVIN WICKEY
State Conservationist

Date:




Supplemental Work Plan No. 4
and
Final Environmental Impact Statement
for the
Lost River Subwatershed
of the
Potomac River Watershed
Hardy County, West Virginia

INTRODUCTION
The Lost River Subwatershed Work Plan, for watershed protection and flood control, was
approved for operations on February 11, 1975, under the authority of the Flood Control Act,
Public Law 78-534. Sponsors of the project are Hardy County Commission, Potomac Valley

Conservation District, and the West Virginia State Conservation Committee.

The Work Plan, prepared in October 1974, includes provisions for land treatment measures
covering 94,750 acres, four single-purpose flood control dams, and one multiple-purpose flood
control/recreation dam. A Final Environmental Impact Statement (FEIS) was issued in October
1974, covering the work to be installed as described above. For a description of project
elements, alternatives, environmental resources, and projected impacts, the 1974 FEIS should be
consulted. This document is available from the NRCS at the following address:

USDA — Natural Resources Conservation Service

75 High Street, Room 301

Morgantown, West Virginia 26505
The 1974 Work Plan has been supplemented three times to add sponsors, change the land

treatment program, and add rural water supply to one structure. Currently, land treatment

measures have been applied on 95,708 acres and three of the five originally planned dams; Site





